

July 7, 2022

Town of Whitestown
Town Council Members
6210 Veterans Dr., Rm 600
Whitestown, IN 46075

RE: Whitestown Parkway Median Improvement - Recommendation Letter.


Dear Council Members,

We have reviewed the construction bids for the above referenced project and found Calumet Civil Contractors, Inc. to be the lowest, responsive, and responsible bidder with an actual low bid of \$83,000.00.

Calumet Civil Contractors, Inc. has a history of similar projects and it is our belief that they are capable of completing the work as required. It is our recommendation that a Notice of Award be issued to Calumet Civil Contractors, Inc.

We appreciate the opportunity to be involved in this important project on behalf of the Town of Whitestown. If you have any comments or concerns, please contact the undersigned.

Sincerely,
BUTLER, FAIRMAN, AND SEUFERT, INC.



Troy D. Williard, PE, PTOE
Traffic Production Manager

6794 - BidTab									
ITEM NO.	DESCRIPTION	ESTIMATE D QUANTITY	UNIT	Engineer's Estimate		Calumet Civil		Morphey Construction	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
1	CONSTRUCTION ENGINEERING	1.00	LS	\$ 1,261.35	\$ 1,261.35	\$ 6,500.00	\$ 6,500.00	\$ 2,500.00	\$ 2,500.00
2	MOBILIZATION AND DEMOBILIZATION	1.00	LS	\$ 1,576.69	\$ 1,576.69	\$ 4,100.00	\$ 4,100.00	\$ 18,000.00	\$ 18,000.00
3	CLEARING RIGHT OF WAY	1.00	LS	\$ 630.68	\$ 630.68	\$ 4,550.00	\$ 4,550.00	\$ 4,475.00	\$ 4,475.00
4	PAVEMENT REMOVAL	49.00	SYS	\$ 175.00	\$ 8,575.00	\$ 105.00	\$ 5,145.00	\$ 200.00	\$ 9,800.00
5	RETROFITTED TIE BARS	4.00	EACH	\$ 225.00	\$ 900.00	\$ 70.00	\$ 280.00	\$ 500.00	\$ 2,000.00
6	CENTER CURB, D CONCRETE	55.00	SYS	\$ 185.00	\$ 10,175.00	\$ 290.00	\$ 15,950.00	\$ 460.00	\$ 25,300.00
7	FIELD DRILLED HOLE IN CONCRETE	4.00	EACH	\$ 25.00	\$ 100.00	\$ 45.00	\$ 180.00	\$ 500.00	\$ 2,000.00
8	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	1,695.00	LFT	\$ 1.25	\$ 2,118.75	\$ 2.67	\$ 4,525.65	\$ 2.00	\$ 3,390.00
9	CONSTRUCTION SIGN, A	9.00	EACH	\$ 125.00	\$ 1,125.00	\$ 293.00	\$ 2,637.00	\$ 150.00	\$ 1,350.00
10	CONSTRUCTION SIGN, B	5.00	EACH	\$ 100.00	\$ 500.00	\$ 129.00	\$ 645.00	\$ 100.00	\$ 500.00
11	TUBULAR MARKER, PERMANENT	1.00	EACH	\$ 150.00	\$ 150.00	\$ 1,000.00	\$ 1,000.00	\$ 200.00	\$ 200.00
12	MAINTAINING TRAFFIC	1.00	LS	\$ 15,766.88	\$ 15,766.88	\$ 30,890.65	\$ 30,890.65	\$ 10,500.00	\$ 10,500.00
13	BARRICADE, III-B	24.00	LFT	\$ 15.00	\$ 360.00	\$ 20.00	\$ 480.00	\$ 15.00	\$ 360.00
14	LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.	125.00	LFT	\$ 5.00	\$ 625.00	\$ 6.96	\$ 870.00	\$ 6.00	\$ 750.00
15	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	610.00	LFT	\$ 5.00	\$ 3,050.00	\$ 2.17	\$ 1,323.70	\$ 6.00	\$ 3,660.00
16	LINE, REMOVE	1,255.00	LFT	\$ 1.00	\$ 1,255.00	\$ 1.78	\$ 2,233.90	\$ 1.50	\$ 1,882.50
17	LINE, THERMOPLASTIC, DOTTED, WHITE, 12 IN.	30.00	LFT	\$ 5.00	\$ 150.00	\$ 20.86	\$ 625.80	\$ 12.00	\$ 360.00
18	LINE, THERMOPLASTIC, SOLID, YELLOW 4 IN.	490.00	LFT	\$ 5.00	\$ 2,450.00	\$ 2.17	\$ 1,063.30	\$ 6.00	\$ 2,940.00
					\$ 50,769.35		\$ 83,000.00		\$ 89,967.50
	Items included with Bid Packet			Engineer's Estimate		Calumet Civil		Morphey Construction	
	Bid Form			N/A		Complete		Complete	
	Bid Bond			N/A		Complete		Complete	
	Subcontractor List			N/A		Complete		Complete	
	Form 96			N/A		Complete		Complete	
	Contractor's Financial Statement			N/A		Complete		Complete	
	Addendum Acknowledgement			N/A		Complete		Complete	